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GENERAL INFORMATION

The purposc of Amendment 0001 is 1o
1) Correct the proposal responsc date from 30 April 2010 to 30 April 2009.

2) Incoporates Attachment 6 - DRAFT Ship Installation Schedule. This schedule is a draft to be used for the purpose
of helping offerors create thier proposal. This is not an exclusive list and subject to change.

3) Revise the verbiage of Scetion C, PWS Paragraph 5.2
4} Delete FAR 52.222-20 Walsh-Healy Public Contracts Act

5) Answer the following contractor questions recicved via the Seaport-c website and make the respective changes as
referenced below and in the solicitation document.

a) Question Text: Can the government give the approximate physical size requirement [or storage of confidental &
secret material.

**Responsc - The approximate physical size requirement for storage of conlidental & secret material isa 10" x 0
vaulted arca.

b) Question Text: On page 64, the Program Manager Background/Experience requirement is for 15 ycars engincering
experience or program management experience. [t would appear this would allow a person with no program
management experience to be qualified to be the PM. Is that the government's intent? It would scem that the program
manager should have expericnee managing the cost, schedule, and quality of multiple large projects.

**Response - The requirement for Program Manager listed on page 64 will be changed to read
"A combination of fifteen (1 5) or more years of engineering expericnce AND program management experience as
follows..." THIS CHANGE WILL BE MADE IN THE SOLICITATION DOCUMENT.

¢) Question Text: Page 75 states that more weight will be attributed to direct experience with Ship Defense &
Expeditionary Warfare Department - Combat System Installation Branch ($31) systems that are listed in Scction C
during the last 3 ycars preceding the date of the proposal. Given that Code 831 is totally responsible for installation
of the systems listed in the PWS, this seems overly restrictive in that only the incumbent or current subcontractors of
the incumbent could possibly meet the 3 year reguirement, Would the government consider changing the wording to
read "Systems listed in the PWS or more complex systems that show personnel expericnee™” and relax the 3 year
requirement 1o 5 years?

**Response - Requirement in pages 64 and 75 will be changed to read from " ... during the last 3 years preceding ..."
0" ... during the last 7 years preceding ..." THIS CHANGE WILL BE MADE IN THE SOLICITATION DOCUMENT.

d) Question Text: Presently page 76 states that experience that is more relevant to the systems and tasking described
in the PW$ shall be provided more weight than general or less relevant work experignce. 1t would secm that
installations for more complex systems than those listed in the PWS and done in accordance with NAVSEA Technical
Specification 9090-3 10D and approved installation drawings would demonstrate the ability to perform the PWS
requirements. Would the government consider changing the wording to read "Systems listed in the PWS or more
complex systems that show experience and capability"?

**Response - THE GOVERNMENT REQUIREMENT REMAINS AS STATED. NO CHANGE WILL BE MADE,

¢) Question Text: Can the government confirm that the 135 shelving units identified as GFMin paragraph 11.1 is
sufficient to support the equiment to be housed in the asset staging facility of 12,600 Sq Ft? In addition, the list docs
not contain forklifts are transporting vehicles for moving inventory parts. Please confirm that these are not part of the
GFM and that ofTcrors are o propose costs associated with these types ol asscts.
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**Response - Part 1: The 135 shelving units identificd as GFM is sufficient to support the equipment to be housed in
a 12,600 sq. [t staging [acility. This is the same number of shelving units that we pravided as GFM to our current
16,000 sg. ft requirement (which is larger) in the -N63394-04-13-1259 contract.

AMENDMENT 02
The purposc of Amendment 02 is to:

Iy Change the respective section of Section L "PROPOSAL CONTENT AND DETAILED
INSTRUCTIONS FOR EACH SECTION OF THE PROPOSAL"

From:

Section B - Complete all pricing (estimated cost and fixed-fee) to include proposed labor hours and
labor categories. Attachment J.3 — Cost Summary Format and Attachment J.4 Supporting Cost Data
shall be used for development of prices in Section B. Also, complete Clause 5252.216-9122, Level of
Effort in Section G (number of hours to be delivered by period).

To:

Scetion B - Complete all pricing {estimated cost and fixed-fee) to include proposed labor hours and
labor categorics. Attachment J.3 — Cost Summary Format and Attachment J.4 Supporting Cost Data
shall be used for development of prices in Section B.

2) Change Scetion L requirements for Field Engineer as follows:

From:

FIELD ENGINEER ** (Desired Qualifications)

To:

FIELD ENGINEER * & ** (Desired Qualifications)
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HQ B-2-0007 LIMITATION OF COST OR LIMITATION OF FUNDS LANGUAGE

The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR 52.232-22),
as appropriate, shall apply separately and independently to each separately identified estimated cost.

{End of Text)

HQ B-2-0004 EXPEDITING CONTRACT CLOSEOQUT (NAVSEA) (DEC 1995)

(a) As part of the negotiated fixed price or total estimated amount of this contract, both the Government and the
Contractor have agreed to waive any entitiement that otherwise might accrue to either party in any residual dollar amount
of S500 or less at the time of final contract closeout. The term "residual dollar amount” shall include all money that would
otherwise be owed to cither party at the end of the contract, except that, amounts connected in any way with taxation,
allegations of fraud and/or antitrust violations shall be excluded. For purposcs of determining residual dollar amounts,
offsets of money owed by one party against money that would otherwisc be paid by that party may be considered to the
cxtent permitied by law.

(b) This agreement to waive entilement to residual dollar amounts has been considered by both parties. [t is agreed that
the administrative costs for either party assoctated with collecting such small dollar amounts could exceed the amount to
be recovered.

(End of Text)

HQ B-2-0015 PAYMENTS OF FEE(S) (LEVEL OF EFFORT) (NAVSEA) (MAY 1993)

(a) For purposes of this contract, "fec" means "target fee" in cost-plus-incentive-fee type contracts, "base fee” in cost-
plus-award-fce type contracts, or "fixed fee" in cost-plus-fixed-fee type contracts for level of cffort type contracts.

(b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in this contract
entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable. Such payments shall
be equal to” of the allowable cost of each invoice submitted by
and payable o the Contractor pursuant to the clause of this conuac entitled "ALLOWABLE COST AND PAYMENT"
(FAR 52.216-7), subject to the withholding terms and conditions of the "FIXED FEE" or "INCENTIVE FEE" clause, as
applicable (percentage of fee is based on fee dollars divided by estimated cost dollars, including facilities capital cost of
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money). Total fee(s) paid to the Contractor shall not cxceed the fee amount(s} set forth in this contract,

(¢) The fee(s) specified in SECTION B, and payment thereof; is subject to adjustment pursuant to paragraph (g) of the
special contract requirement entitled "LEVEL OF EFFORT." If the fee(s) is reduced and the reduced fee(s) is less than
the sum of all fee payments made to the Contractor under this contract, the Contractor shall repay the excess amount to
the Government. If the final adjusted fee exceeds all fee payments made to the contractor under this contraet, the
Contractor shall be paid the additional amount, subject to the availability of funds. In no event shall the Government be
required to pay the Contractor any amount in excess of the funds obligated under this contract at the time of the
discontinuance of work.

(d) Fee(s) withheld pursuant to the terms and conditions of this contract shall not be paid until the contract has becn
modified to reduce the fee(s) i accordance with the "LEVEL OF EFFORT" special contract requirement, or until the
Procuring Contracting Officer has advised the paying office in writing that no fee adjustment is required.

(End of Text)

HQ B-2-0021 CONTRACT SUMMARY FOR PAYMENT OFFICE (COST TYPE) (FEB 1997)

The cntire contract 1s Cost Type.
CLINs 4000 through 4400 are Cost Plus Fixed Fee.

CLINs 6000 through 6400 are Cost.

{End of Text)

HQ B-2-0010 NOTE (OPTION)

NOTE CLIN 4200-6400 Option items to which the option clause in SECTION [-2 applies and which is to be supplied
only if and to the extent said option is exercised.

(End of Text)
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HQ B-2-0020 TRAVEL COSTS - ALTERNATE I (NAVSEA) (MAY 2000)

{a)1) Except as otherwise provided herein, the Contractor shall be reimbursed for its reasonable actual travel costs in
accordance with FAR 31.205-46. The costs to be reimbursed shall be those costs accepted by the cognizant DCAA.

{(a)(2) In accerdance with Class Deviation 2000-00005, DOD Contractors may choose to use either the FTR rates and
definitions for travel, lodging and incidental expenses effective 31 December 1998 or the current FTR rates and
definitions. The Contractor must choose either the 1998 definitions and rates or the current FTR definitions and rates and
apply them consistently to all travel while this class deviation, or its successor, is in effect.

(b} Reimbursable travel costs include only that travel performed from the Contractor's facility to the worksite, in and
around the worksite, and from the worksite to the Contractor's facility.

{c) Relocation costs and travel costs incident to relocation arc altowable to the extent provided in FAR 31.205-35;
however, Contracting Officer approval shall be required prior 1o incurring relocation expenses and (ravel costs incident to
relocation.

{(d} The Contractor shall not be reimbursed for the following daily local travel costs:

(1) travel at U.S. Military Instailations where Government transportation is available,

(ii} travel performed for personal convenience/crrands, including commuting te and from work, and

(iii) travel costs incurred in the replacement of personnel when such replacement is accomplished for the
Contractor's or employee's convenience.

(End of Text)
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

Section C — Performance Work Statement

PHD NSWC S-Department - [nstallation, Engineering and Logistics Services

1.0. BACKGROUND

1.1 This Task Order shall provide Installation, Engineering and Logistics Services to the
Ship Defense & Expeditionary Warfare Department - S-Department of the Port Hueneme
Division, Naval Surface Warfare Center (PHD NSWC). PHD NSWC is a field activity of
Naval Sea Systems Command (NAVSEA).

1.2 PHD NSWC S-Department is the In-Service Engineering Agent (ISEA) for the Ship
Self Defense systems which consists of, but not limited to, the systems identified below. In
addition, Code S31 is the Installation Agent for the Self Defense Test Ship (SDTS). Code
S31 is the Installation Agent for the stated systems and its associated support systems. This
Task Order is to provide Installation, Engineering and Logistic Services for systems that are
under PHD NSWC § Department’s responsibilities.

1.2.1 SSDS

1.2.2 AN/SPQ-9B

1.2.3 RAM
1.2.4 NSSMS
1.2.5 SDTS
1.2.6 PCMS

1.3  The Ship Defense & Expeditionary Warfare Department, CS Installation Branch
{Code S31) carries out installation, engineering, technical, logistics and leadership functions to
conduct the Installation ISEA mission, The customer organizations served by this branch
include the ships of the US Navy, US Coast Guard, US Navy shore activities, the navies of
allied nations purchasing services, and industry partners.

20 SCOPE

2.1 This Task Order shall provide Installation, Engineering and Logistics Services to the
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Ship Defense & Expeditionary Warfare Department - S-Department of PHD NSWC. The
objective is to provide high quality installation engincering and technical services in a timely
manner that maximizes innovation and cost reduction initiatives while not sacrificing quality
and safety. Travel is required. Services necessary to support the mission includes:

2.1.1 Installation Engineering Services, Support, and Coordination

2.1.2 Asset Staging

3.0 PWS STRUCTURE

3.1 The Performance Work Statement (PWS) in this Task Order is subdivided into
separate subtask paragraphs. These are grouped to collect similar work and information
under overall paragraph block headings as follows:

3.1.1 Paragraph 1.0 Background

3.1.2 Paragraph 2.0 Scope

3.1.3 Paragraph 3.0 PWS Structure

3.1.4 Paragraph 4.0 Installation Engineering Services, Support and Coordination
3.1.5 Paragraph 5.0 Asset Staging

3.1.6 Paragraph 6.0 General Requirements

3.1.7 Paragraph 7.0 Quality Assurance and Surveillance Plan (QASP)
3.1.8 Paragraph 8.0 Location of Work

3.1.9 Paragraph 9.0 References

3.1.10 Paragraph 10.0 General Deliverables

3.1.11 Paragraph 11.0 Government Furnished Property/Material

3.1.12 Paragraph 12.0 Labor Categories

3.1.13 Paragraph 13.0 Definition

3.2 Paragraphs may exist at levels of indenture below the header paragraph sections
shown above. Funding may be applied against paragraphs at any level of indenture as
appropriate and as defined by contract modification.
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4.0 INSTALLATION ENGINEERING SERVICES, SUPPORT AND COORDINATION

4.1 Engineering Services -

4,1.1 Prepare shipcheck and develop Ship Installation Drawings (SID) which reflects system
installation plans and configurations. Assist PHD NSWC Code 831 in the approval process
by working with the Planning Yard and NAVSEA approval offices.

4.1.2 Prepare and coordinate the distribution of redlined SID packages and Alteration
Installation Team (AIT) completion reports and incorporate redlined drawing packages into
final as-built SIDs using AutoCAD.,

4.1.3 Review, update, and maintain files for SID, Installation Plans, Installation
Requirements Manuals (IRM), and other installation and modernization related
documentation and determine installation requirements including material, support, and
manpower elements,

4.1.4 Develop and distribute Data CD that include equipment guide list, keyplans and
detailed drawings, manuals, technical bulletins, Planned Maintenance system (PMS) cards.

4.1.5 Maintain configuration databases affected as a result of system and/or field
change/OrdAlt installation.

4.2 Installation Planning, Materials Procurement and Pre-Fabrication -

4.2.1 Develop detailed Installation Plan of Action & Milestone (POA&M) for AIT
installations.

4.2.2 Review and compile Master Material Lists for installation from the approved SIDs
and modernization efforts and procure installation materials,

4.2.3 Perform installation site surveys and ship checks prior to installation activities and
procure all necessary materials.

4.2.4 Procure installation and modernization materials, Assemble, package and transport
Installation Checkout (INCQO) material, and installation kits, Material list will be provided via
technical instruction,

4.2.5 Develop and maintain material tracking system, physical inventory control program,
and material replenishment system for all material to be procured, acquired, and Kitted.

4.2.6 Log and kit fabricated items for use in installation material kits and package all
shipments to best commercial practices and design and fabricate shipping crates. Fabrication
required but not limited to, foundations, cables, miscellaneous electronic/electrical panels,
piping, etc. Ensure all crates, boxes, and packages are marked and identified appropriately.
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Investigate competitive source options for Government procurement of material and prepare
procurement documentation for market research purposes for this order.

42,7 Store, package and ship required materials (including hazardous materials) in
accordance with federal, state, and local laws and regulations.

Prepare required document packages for AIT on-site mangers prior to installations and
prepare and provide analysis, installation briefs, messages, and reports. Specific CDRLs for
this item will be provided via individual Technical Instruction.

4.2.8 Perform pre-fabrication as defined during planning meetings with Government
representative to minimize on-site installation time,

4.2.9 Maintain liaison with the Regional Maintenance and Modernization Coordination
Office (RMMCO)/Naval Supervising Activity (NSA) to ensure proper processing of
installation data and schedule requirements necessary for the unimpeded check-in processing
of AIT.

4.2.10 Perform installation planning and coordinate delivery of Government Furnished
Information (GFI)/Government Furnished Material (GFM) to waterfront activities,

4.3 Installation Execution (including INCO testing) -

4.3.1 Provide AIT to accomplish alterations, modernizations, installations, repair, and
technical support on ships and shore sites in accordance with SID or repair procedures.

4.3.2 Provide installation services. Coordinate schedules of required services with the Task
Order Manager (TOM) or his/her designated Technical Assistance (TA). Provide services
requiring the efforts of skilled tradesmen in accomplishment of the industrial portions of the
installation (e.g. welding, painting, grinding, grounding, bonding, cable running, and connector
fabrication)

4.3.3 Assist in In-Brief of ships force and maintain installation coordination with cognizant
government offices.

4.3.4 Perform post installation tests, and sell-off including System Operational Verification
Test (SOVT) and On-the Job Training (OJT) to ship's crew. Provide AIT related crew
training to address new or upgraded systems,

4.3.5 The Contractor shall provide personnel to conduct Pre-Installation Checkout (P1CO)
operational testing of all equipment that will be disturbed, modified, relocated or any new
equipment installed, Contractor shall be responsible for correcting all discrepancies except
for pre-existing discrepancies identified during ship check. Contractor shall provide a list of
all sound powered circuits tested during PICO and a list of circuits tested during post testing
with results. Test intercommunication stations for proper dialing, adequate volume and clarity
of spoken word with Ships Force as witness and obtain signature to document satisfactory
operation.
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4.3.6 Quality Assurance {(QA): The contractor shall have a viable quality assurance
program approved by NAVSEA 04XQ (IAW NSTS 9090-310D or latest) that provides
reasonable confidence, through inspections and documentation, that all work has been
accomplished in accordance with approved drawings, sketches, applicable Military Standards
and Specifications and other directives including, but not limited to, documents listed in
paragraph 8.0. To this end the contractor shall:

4.3.6.1 Comply with all requirements invoked by references, including those called out on
drawings. Examples include:

4.3.6.1.1 Ensuring proper continuity in cables and correctness of electrical hookup of
auxiliary equipment after alteration package installations;

4.3.6.1.2 Ensuring that collars and nylen stuffing tubes are used for all
penetrations on non-watertight bulkheads;

4.3.6.1.3 Ensuring that cabling and equipment are identified by
installing nameplates, cable tags and cable bands.

4.3.6.2 The Contractor shall maintain, on-site, a copy of contractor’s QA workbook, AI'T
member, including subcontractors, qualifications & certifications, QA system, approval
letters, work procedures, Test & Inspection (T&I) plan and records. These items shall be
kept updated and shall be available upon request by the NSA or PHD On-Site Representative
(OSR).

4.3.7 Perform Material Condition Assessments and correct deficiencies necessary to meet
ship schedules (pier-side maintenance services), and resolve equipment/system problems at
land-based sites.

4.3.8 Provide Maintenance/Installation training services to waterfront activities.

5.0 ASSET STAGING

5.1 Contractor shall deliver and/or pick-up classified (hand-carry) material to/from PHD
NSWC as required. Classified matter shall be packed and shipped in accordance with
transmission instructions contained in the "National Industrial Security program (NISP) for
Safeguarding Classified information' and any applicable Security Requirements Guide to this
contract,

5,2  Maintain inventory control of the Residual Assets, Sponsor Owned Material
(SOM)/Government-Owned Material (GOM), and Special Storage Programs (i.e Naval
Inventory Control Point (NAVICP) Performance Based Logistics Organic (PBLO) items).

To maximize control, management, visibility, and accessibility of all Sponsor Owned Material
(SOM)/Government Owned Material (GOM), SOM inventory records will be transitioned to
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the Integrated Logistics Support Management Information Systems (ILSMIS). The
government requires that all SOM/GOM records have 100 percent visibility and maximum
accessibility via ILSMIS,

SOM inventory records may be maintained in contractor automated business management
systems provided that inventory reports/records can be transmitted via XML formatted data
into the government’s [ILSMIS Database.

The Task Order Manager (TOM) or his/her designated Technical Assistance (TA) will make
necessary arrangements for access to ILSMIS and training if required by the contractor to
use these programs/systems.

53 The contractor shall apply a UID Label to all items for which the Government's
acquisition cost is $5,000 or more, and Unique items (at acquisition cost less than $5,000).
Items which are unique, as specified by the TOM or his/her designated TA). The UID label
shall contain the required data, as stipulated in the Defense Federal Acquisition Regulation
(DFAR) clause 252.211-7003 entitled "Item Identification and Valuation (Jan 2005)". All
labels shall have sufficient adhesion and ink retention properties such that they will not
become loose and fall off under normal circumstances or become illegible. The UID Marking
Plan will be provided by Gevernment to reflect the listed items and requirements. The UID
Marking Plan/drawing will be provided under a separate TI after task order award.

5.4 The contractor shall investigate competitive source options for the PHD NSWC
procurement of 1&C material and provide recommendations to PHD NSWC in writing within
30 days. The contractor shall consider factors including price, procurement lead-time
(including time needed for implementation into the Navy Supply System), and product
satisfaction. The contractor shall obtain a minimum of two (2) estimates from separate
sources {i.e. manufacturer/sub-vendors).

5.5  The contractor shall notify PHD NSWC (within 24 hours during regular work schedule)
upon receipt of material for possible government inspection,

5.6 Provide personnel to pack and ship material that is requested by the TOM or his/her
designated TA. CASREP needs to be filled within 24 hours 7 days a week including Holidays.
All other non-CASREP requisition shall be processed during nermal working hours.

5.7  The contractor shall, at Government discretion, provide the necessary personnel and
equipment to perform a complete physical audit of all material stored at their facility.

5.8  Log and kit fabricated items for use in installation material kits and package all
shipments to best commercial practices and design and fabricate shipping crates. Fabrication
required but not limited to, foundations, cables, miscellaneous electronic/electrical panels,
piping, etc. Ensure all crates, boxes, and packages are marked and identify appropriately.

5.9  The contractor shall identify all Sponsor Owned Material (SOM)/Performance Based
Logistics Organic (PBLO)/Installation & Checkout (1&C) material that require replenishment
through procurement, fabrication and/or repair/modification/calibration of parts as necessary.
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5.10  The contractor shall provide on-site (San Diego,CA, Norfolk,VA, Puget Sound/Seattle,
WA, Jacksonville, FL, Pear] Harbor, HI and Port Huencme, CA) custodian/logistic
representatives to accomplish storage and disposition of support material as directed by the
TOM or his/her designated TA. '

5.11 The contractor shall conduct liaison with on-site installation personnel and support
material custodians-PHD NSWC LOGREPS to ensure those requirements for provisions of
support equipment and their proper storage and disposition are fulfilled.

5.12 The contractor shall provide all material handling tools, equipment, and ensure all
lifting devices are certified and are maintained in a Ready For Issue (RFI). Provide personnel
trained and certified for operating forklifts and other material handling equipment.

5.13 Contractor shall provide storage of Hazardous Materials (HAZMAT) used in
conjunction with installation and checkout material and equipment. Store, package and ship
required hazardous material in accordance with federal, state, and local laws and regulations.

5.14  Contractor shall provide the Export and Import License for shipping and receiving
material from / to US and oversea (Germany, Japan, etc). Contractor shall provide the
services to clear all the shipments at US Custom.

5.15 The contractor shall inspect all RFI packaged hardware which has been returned from
work sites, other than Depot, to ensure the hardware is packaged in material that is watertight
and dust proof.

6.0 GENERAL REQUIREMENTS

6.1 The (6.0) series paragraphs provide general requirements and amplifying information
in support of the specific tasking contained in paragraphs 4.0 and 5.0.

6.2  Inany case not covered by the provisions of the (6.0) series block of paragraphs or the
specific tasking elsewhere in this requirement, the contractor shall immediately consult the
TOM for the resolution of technical matters regarding the tasking and the Contracting Officer
for administrative and general matters.

6.3 Security Clearances

6.3.1 Contractor personnel shall obtain and maintain at a minimum a security clearance level
of CONFIDENTIAL to work on this requirement and a security clearance level of SECRET
on a task-specific basis by task order award. Clearances shall be maintained for the duration
of this task order.

6.3.2 A list of personnel and their security clearances on file shall be delivered to the TOM
1o later than 10 business days following award and shalf be updated with the monthly

personnel listing deliverable. (CDRL TBD#1)

6.4  Security Procedures
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6.4.1 The contractor shall ensure that their personnel comply with all applicable DoD, DoN,
NAVSEA, local Navy installation and PHD NSWC security instructions, policies, procedures
and guidance both on and off Government property at PHD NSWC, remote sites or travel
destinations, to include following proper check-in and check-out procedures of all contractor
personnel occupying Government facilities or otherwise requiring physical access to PHD
NSWC.

6.4.2 The contractor is responsible for ensuring the return of any Common Access Cards
(CACs) issued to their employees to Naval Base Ventura County Security upon contractor
employee separation or the termination of this task order.

6.5 Information Protection

6.5.1 Contractor personnel granted access to the NMCI network or any Government
system will be required to complete Navy Information Assurance (IA) or comparable training,
at the Government’s discretion, and complete and sign appropriate IA forms required to be
granted continued access to Government information technology networks.

6.5.2 Contractor personnel occupying PHD NSWC facilities, and contractor personnel who
routinely visit PHD NSWC facilities, may, at the Government’s discretion, be required to sign
a Non-Disclosure Agreement {NDA) to protect any classified and unclassified Government
financial or other business sensitive information they may become aware of through proximity
to Government personnel, information and spaces. Contractor personnel may, at the
Government’s discretion, be required to sign a Non-Disclosure Agreement (NDA) to protect
any financial and other proprietary information pertaining to other contractors if the
completion of the tasking in this PWS necessitates access to such information. If required,
the TOM shall issue NDAs to the contractor, who will return signed NDAs to the TOM within
three business days.

6.6  Safety

6.6.1 Contractor personnel shall comply with all applicable DoD, DoN, NAVSEA, local Navy
installation and PHD NSWC safety instructions, pelicies, procedures and guidance while on
Government property at PHD NSWC, remote sites or travel destinations. The contractor
shall request clarification of safety procedures and guidance from a Government safety
observer or manager, a responsible Government employee or the TOM in any case where
ambiguity or confusion may arise.

6.6.2 Contractor personnel shall immediately report any unsafe working condition to a
responsible Government employee.

6.6.3 The contractor shall immediately notify the TOM of any serious contractor personnel
injuries or deaths sustained in the performance of this requirement. Minor injuries not
requiring immediate medical attention shall be reported to the TOM by the following business
day. Notification shall be made by any practical, reliable means available to the contractor. If
the TOM is not available, the contractor shall notify the Contracting Officer instead and
inform the TOM as soon as is possible. The contractor shall cooperate with any and all



CONTRACT NO. DELIVERY ORDER NOQ. PAGE FIiNAL
NOO178-07-D-5198 L601 13 of 56

official investigations of injuries and deaths.

6.7 Environmental Protection and Compliance

6.7.1 The contractor shall comply with all applicable Federal, State, and local laws and DoD,
DoN, NAVSEA, and PHD NSWC instructions, policies, procedures and guidance pertaining to
the procurement, handling, storage, transfer, use and disposal of hazardous material
(HAZMAT) and Hazardous Waste (HAZWASTE).

6.7.2 All HAZMAT/HAZWASTE generated by the contractor during the performance of this
requirement shall be the responsibility of the contractor to dispose of in accordance with
applicabie Federal, State and local laws, regulations and instructions,

6.7.3 The contractor shall identify to the TOM when any work under this requirement that is
determined or discovered to impact the protection of endangered plant or animal species,
environmentally-sensitive areas, or historically or culturally significant areas or artifacts prior
to commencing such work.,

6.8  Contractor Facility

6.8.1 The successful execution of this effort requires frequent interface with the personnel of
the S Department. Therefore, the contractor shall have established within 30 calendar days of
task order award, and maintain for the duration of the task order, a facility in either Port
Hueneme, Oxnard, Ventura or Camarillo, California. The facility shall be capable of
supporting the effort required by this task order. Itis estimated that a minimum of 12600
square feet is needed in local Ventura County area (for RAM and SSDS). As part of this
12600 square feet, 1800 square feet can be outdoor for the RAM Mil Van storage area. In
addition (for RAM only), it is estimated that a minimum of 500 square feet is needed in
Norfolk, VA area and another 500 square feet is needed in San Diego, CA area for staging
facility,

6.8.2 The contractor facility shall have the capability of maintaining storage of classified
documents/materials up to and including SECRET.

6.9  Hours of Operation and Location of Work

6.9.1 The standard hours of operation for PHD NSWC Port Hueneme site personnel are
0730-1700 Pacific Time, Monday-Friday. The standard hours of operation for remote site and
travel destination work places are determined locally and may vary,

6.9.2 Provisions will be made by the Government to allow necessary building, site, and
facility access for contractor personnel on weekends and Federal holidays when necessary to
this requirement. Contractor personnel who must work weekends and holidays but who do not
require access to Government buildings, sites and facilities shall work at the contractor
facility or such other non-Government facility as may be determined by the contractor as
appropriate for the conduct of the work under this requirement,.







